
DIVISION 1 - GENERAL REQUIREMENTS


SECTION 01010 - SUMMARY


PART 1 - GENERAL


1.01	 RELATED DOCUMENTS

	 Drawings and general provisions of Contract, including General and Supplementary 

Conditions and other Division-1 Specification sections, apply to work of this section.


1.02 	 PROJECT / WORK IDENTIFICATION


A. 	 General: The project consists of a single family, “off-grid” passive solar residence and is 
identified as the “House/Barn”.


B. 	 Project Location:   

Green Woodlands LLC

PO Box 330

Lyme, NH   03768 	 	        


C. 	 The Work is described on pricing documents prepared by Banwell Architects, dated July 
31, 2006


D. 	 Work included in this contract:

Providing all labor, materials, equipment, and services etc., as required to complete all 
work identified in, or otherwise stipulated by the contract documents.


E. 	 Work excluded from this contract:

Providing equipment noted as “Not in Contract” (N.I.C.), or “By Owner” (B.O.). The 
Construction Manager shall, however, provide services and coordination related to items 
not in the contract as otherwise stipulated by the contract documents.


F. 	 General Responsibilities of the Construction Manager

Regulations:   The Construction Manager shall fully comply with all governing Local, State 
and Federal Laws, Rules, Regulations and Ordinances, including but not limited to The 
Americans with Disabilities Act, Equal Employment Opportunity and Affirmative Action 
Provisions.


Permits:   The Owner shall obtain and pay for all State and Local permits and Utility Fees. 
The General Construction Manager shall arrange for all necessary inspections and 
approvals from the authorities having jurisdiction. Should any changes be necessary in the 
Contract Documents to secure such approvals, the Construction Manager shall promptly 
notify the Architect.


G. 	 Coordination:   The Construction Manager shall be fully responsible for coordinating all 
construction activities, verifying dimensions and existing field conditions, establishing on-
site lines of authority and communication, monitoring schedules and progress, monitoring 
quality, maintaining records and reports and in general assuring the proper administration 
of the work. The Construction Manager shall cooperate with the Owner to the greatest 
extent possible. The Construction Manager’s cooperative efforts shall include, but shall not 
be limited to:
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1.  Maintaining fire and all other safety standards acceptable to governing authorities.


2.  Protecting landscaping, site utilities, site improvements and features, and all other 
improvements within the Project area.


3.  Storing on-site materials at locations acceptable to the Owner and governing 
authorities.


4.  Controlling construction parking and limiting it to areas acceptable to the Owner 
and governing authorities.


6.  Providing access for and cooperating with equipment and furnishing suppliers / 
installers (including the Owner’s own forces) to be employed by the Owner.  Items 
noted By Owner (B.O.) are provided and installed by Owner, unless noted otherwise.


H. 	 Safety:   The Construction Manager shall assume full responsibility for all means, 
methods, procedures, sequences and techniques of construction employed and shall take 
all measures required to ensure the safety of construction workers, as well as the safety of 
the general public. The Construction Manager shall take into full consideration and assure 
himself/herself that all necessary barricades and fencing are provided and that they 
comply with applicable regulations and standards of good practice. The public shall be 
guarded from all the construction hazards and / or attractive nuisances. 


I. 	 Job site Layout, Conditions and Measurements: The Construction Manager shall employ a 
qualified engineer to determine all lines and grades and to field verify existing job 
conditions and measurements shown on the Drawings. No on-site layout will be performed 
by the Owner, the Architect, or their agents.   The Construction Manager shall carefully 
examine the site and Contract Documents prior to submitting his/her bid and satisfy 
himself/herself as to the conditions under which (s)he must operate to perform the work. 


J. 	 Superintendent / Foreman - Supervision: The Construction Manager shall place and 
maintain a competent, experienced construction Superintendent / Foreman in charge of 
the Work, on the job site at all times while work is in progress, including overtime 
operations by the Construction Manager’s forces or by sub Construction Managers. No 
changes in this position shall be made without the Owner’s prior approval. The Owner 
shall have the right to review the qualifications of the proposed Superintendent / Foreman 
and ask for a replacement if, in his/her opinion, the person does not meet the qualifications 
which the Project will demand.


K. Environmental Regulations: The Construction Manager shall comply with all applicable 
environmental laws and regulations including maintenance of complete MSDS sheets on all 
applicable materials used on-site. Particular attention shall be paid to proper dust, fume and 
vapor control throughout the building and site per the IAQ plan, see 01510.


The project site is subject to a Conservation Easement Deed, issued by the State of New 
Hampshire.   The Construction Manager shall be familiar with this document and abide by its 
restrictions, covenants, and amendments.


L. 	 Environmental Statement

	 The Owner is committed to constructing a project which may serve as a model of ecological 

development for their building, the surrounding community and region.  The Owner intends 
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to construct a building to attain certification under the guidelines described in the LEED 
(Leadership in Energy and Environmental Design) for Homes Pilot Rating System” 
developed by the US Green Building Council.  The Construction Manager shall participate 
through the following means:


1. Reading and understanding the goals established in Green Woodlands Project Goals 
and Design Summary, at the end of this section.


2. Implement a waste reduction strategy through source reduction, reuse of materials, 
recycling and safe waste disposal methods.  Waste reduction strategy is subject to 
review and approval by Owner.


3. Extend and respect the useful life of materials and products through reuse and 
creative adaptation of materials during the construction process.


4. Work with the Owner, Architect, and Construction Manager to critically evaluate each 
material and product.  Criteria includes:  natural resource conservation, post consumer 
recycled content, embodied energy, toxic-by-products of manufacture, toxicity of 
installation, and longevity.


5. Purchase locally available products whenever possible to reduce transportation 
emissions and energy consumption. 


6. Leaking fluids from equipment brought to the site shall be contained and disposed of 
properly.


M. 	Hazardous Substances: The Architect’s and Construction Manager’s services and 
responsibilities exclude the investigation, discovery, detection, identification, presence, 
leakage, release, use, handling, disposal, encapsulation, abatement, treatment, or removal 
of, or exposure of a person or persons to hazardous materials, pollutants, contaminants, or 
disease transmitting organisms, pre-existing or otherwise deposited in any form at the 
project, indoors or outdoors, at any time before, during or after construction, including but 
not limited to volatile organic compounds, petroleum products, molds, fungus, asbestos or 
asbestos products, lead, radon, electro-magnetic frequency radiation or other radiation.


N. 	Snow removal: The Construction Manager shall remove all snow or ice which might result in 
damage or delay to the work.  


O. 	Vandalism:   The Construction Manager shall take all reasonable precautions necessary to 
prevent loss or damage caused by vandalism, theft, burglary, pilferage, or unexplained 
disappearance of property of the Owner, whether or not forming part of the work, located 
within those areas of the project to which the Construction Manager has access.


P. 	 Guarantee:   The Construction Manager shall guarantee the entire work to be free from 
defective or improper work or materials, and shall make good any damage due to such work 
or materials for a term of one year from the date of the satisfactory completion and 
acceptance of the work. In general the commencement date for warranties and guarantees 
shall be the date of Substantial Completion. Under no circumstances shall any warranties or 
guarantees for any individual or collective materials or items of equipment commence prior 
to the date of Substantial Completion. Additionally, the dates of commencement for all 
materials and equipment which have not been satisfactorily operational upon or prior to the 
date of Substantial Completion, shall be the first day of continuous satisfactory performance 
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of said materials or equipment. Extended guarantees or warranties shall be provided as 
specified elsewhere.


Q. 	Summary by References: Work of Contract can be summarized by reference to the 
Contract, General Conditions, Supplementary Conditions, Specification Sections as listed in 
the "Index of Specification Sections" bound herewith, Addenda and Modifications to the 
Contract Documents issued subsequent to the initial printing of this project manual, and 
including but not necessarily limited to printed matter referenced by any of these.  It is 
recognized that work of Contract is also unavoidably affected or influenced by governing 
regulations, natural phenomenon including weather conditions, and other forces outside the 
contract documents.


R. 	Mechanical/Electrical Provision of General Work

General:  Except as otherwise indicated, comply with applicable requirements of Division 15 

sections for mechanical provisions within units of general work, and comply with applicable 
requirements of Division 16 sections for electrical provisions within units of general work.  
Refer to Division 15 and Division 16 sections for characteristics of mechanical and electrical 
services to be connected to units of general work, and provide unit’s manufactured/
fabricated for proper connection and utilization of available services as indicated.


 


1.04	 CONSTRUCTION MANAGER USE OF PREMISES 


A. 	General:   Limit use of the premises to construction activities in areas indicated. Portions of 
the site beyond areas in which construction operations are indicated are not to be disturbed.


The Owner expects professional conduct from all construction personnel.


The Owner prohibits smoking, other tobacco product use, and the use of alcohol and drugs on 
the property at all times. Proper attire is also expected.


1.05 	 OCCUPANCY REQUIREMENTS:


A.	 A certificate of Substantial Completion will be executed for each specific portion of the work 
to be occupied or accepted by the owner prior to owner occupancy.


B.	 Obtain a Certificate of Occupancy from appropriate officials prior to Owner occupancy.


C.	 Prior to partial Owner occupancy, mechanical and electrical systems shall be fully 
operational. Required inspections and tests shall have been successfully completed. 


1.06	 GREEN WOODLANDS PROJECT GOALS AND DESIGN SUMMARY:


A. Project Goals:  Green Woodlands is a multigenerational family limited partnership with a 
preservation, environmental and wildlife management charter.  There is a conceptual 
principal of a 200 year time frame that guides many activities on the premises.  There are 
nearly 20,000 undeveloped acres of property in the towns of Lyme, Dorchester, Orford and 
Wentworth under management.  The property has eight ponds with the largest being 
Cummins Pond in Dorchester at approximately 160 acres.   The “House/Barn Project” is 
located near Cummins Pond and is the first of 3 contemplated projects.  In keeping with the 
charter, all projects will have high standards of environmental stewardship and will promote 
environmental education.  The Owners’ intent is for the House/Barn to provide a “live 
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demonstration” of the best environmental design and construction technologies available 
today and appropriate to our region in northern New England.


The project has been accepted in the LEED (Leadership in Energy and Environmental 
Design) for Homes Demonstration Pilot, developed by the US Green Building Council.  The 
goal is to achieve LEED Certification at the Gold level.  Working with the team consisting of 
Owner, Construction Manager, Environmental Consultant, and the design professionals,  the 
Construction Manager shall undertake to become familiar with the requirements of the LEED 
for Homes Pilot Rating System and shall instruct his own forces and sub-contractors in the 
environmental goals of the project.  Success will depend on the cooperation and creativity of 
all parties.  


B. Design Summary:  There is no electrical grid at Green Woodlands.  Power for the House/
Barn will come from renewable sources, and will include  the restoration and upgrade of an 
historic, abandoned hydroelectric  operation at Cummins Pond (N.I.C.), and a rooftop 
photovoltaic array.   Every effort will be made to limit the house electrical load through 
Energy Star appliances and lighting fixtures.  House heating besides passive solar  includes 
a wood-burning boiler, electrical input when needed from hydro and/or solar PV, and back-
up propane, all contributing to a thermal storage tank in the basement and distributed 
through an underfloor radiant system; and a masonry mass heater fueled by wood from the 
property,  supplying radiant surfaces at the principal living spaces.   A well-insulated and 
sealed building envelope will be a major factor in achieving low energy design goals and will 
provide effective moisture management within the exterior walls and roof.  Fresh air during 
the heating season will be furnished by an Energy Recovery Ventilator.  The entire wood 
structure and finishes of the House/Barn will be harvested from Green Woodlands’ well-
managed forests.  Timber frames will be cut on site at a portable mill, as will studs, joists, 
rafters, sheathing, flooring, structural decking, siding, interior paneling and cabinetry.  It is 
the Owner’s intent to demonstrate the viability and variety of regional species as a 
preferable alternative to forest products imported from the sourthern or western United 
States, or beyond US borders.  Lastly, water conservation will be demonstrated with the use 
of composting toilets and recycled grey water.


 


END OF SECTION 01010.
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